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PERFORMANCE WORK STATEMENT (PWS) 
DEFENSE POW/MIA ACCOUNTING AGENCY (DPAA) 

 
1.0 Mission Objective 
 
Detachment Three, DPAA, US Embassy Vientiane, Laos is issuing a proposal work 
request to support of Joint Field Activity Mission 21-4LA.  The mission may last up to 45 
days for search, recovery, and laboratory operations to identify unaccounted-for 
Americans from past conflicts in order to support the Department of Defense (DoD) past 
conflict missing personnel accounting efforts. 
 
2.0 General Requirements 
 
The contractor shall provide two qualified personnel and services for DPAA’s day-to-day 
operations involving research of archives and case files, investigating leads, excavating 
sites, and identifying the remains of Americans who perished while in the service of their 
nation, but were never brought home.  Goods and services which are to be provided 
include terrestrial Unexploded Ordnance (UXO) mitigation, terrestrial archaeological and 
anthropological support for unaccounted-for personnel recovery mission operations 
throughout Laos, and may include archival and historical research and geospatial (GIS) 
technical assistance, as it relates to the recovery mission and such other related goods 
or services as may be agreed upon in the future. 
 

Working Hours:  Normal work hours begin from 08:00am -16:00pm, Monday through 

Sunday; work ten days and one day off.  Weekends or holiday work can be permitted 

with no over time charges once approved by a DPAA TPOC (Technical Point of 

Contact). 

 
2.1 Scope 
 
The contractor shall provide qualified personnel and services, two personnel per 
site/mission to enable recovery operations in search of missing US servicemen from 
previous wars.  Personnel may be asked to prepare a site for excavation, conduct 
excavation operations on site, or support via other services in order to enable research 
and excavation operations.  Personnel may support DPAA organic and/or partnership 
missions. 
 
2.2 Place of Performance 
 
The work will be performed at below: 
  
- Site 0323 (48Q XD 12238 92200), Ban Katok, Bualapha district, Khammouane 

province 
 
 



2 

 

 

2.3 Period of Performance 
 
The period of performance of this task order will start on or about May 9, 2021 through 
June 21, 2021. 
 
2.4 Recognized / Government Holidays 
 
Work shall not be required on the following Federal holidays unless specifically 
identified in a Requirement. 

• New Year’s Day 

• Martin Luther King Jr. Birthday 

• Presidents Day 

• Memorial Day 

• Independence Day 

• Labor Day 

• Columbus Day 

• Veterans Day 

• Thanksgiving Day 

• Christmas 
 

2.5 Travel / Temporary Duty 
 
Travel charges shall be authorized in advance.  Contractor travel charges shall be 
invoiced in accordance with the current volume of the Government Joint Travel 
Regulations (JTR).  Contractors will not be reimbursed for travel within a 50-mile radius 
of their primary work location.  Fee/profit on travel is not authorized and shall not be 
reimbursed under the terms of the resultant task order for both prime and 
subcontractors. 
 
The contractor shall be required to travel in performance of this task order.  The 
numbers of trips and types of personnel traveling shall be limited to the minimum 
required to accomplish work requirements.  Estimated travel as described below is 
required as part of task order performance and represents the amount of travel 
anticipated for one year. 
 
If the United States Government (USG) provides transportation, when there is a 
contractual requirement for the DoD to provide transportation or when no commercial 
transportation is available, as discussed in Section 4.4 below, then the Contractor shall 
offer fixed price options that reflect whether transportation costs are either billed to the 
USG or if the USG is able to provide transportation.  
 
2.6 Government - Contractor Relationships 
 
a. The Government and the contractor understand and agree that the services to be 
delivered under this purchase order by the contractor to the Government are non-
personal services and the parties recognize and agree that no employer-employee or 
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master-servant relationships exist or will exist under the purchase order between the 
Government and the contractor and/or between the Government and the contractor's 
employees.  It is therefore in the best interest of the Government to afford the parties a 
full and complete understanding of their respective obligations. 
 
b. Contractor personnel under this task order shall not: 
 

(1) be placed in a position where they are appointed or employed by a Federal 
Officer, or are under the supervision, direction, or evaluation of a Federal Officer, 
Military or Civilian. 
 
(2) be placed in a staff or policy making position. 
 
(3) be placed in a position of command, supervision, administration or control over 
DA Military or Civilian personnel, or personnel of other contractors, or become a part 
of the Government organization. 
 
(4) be used for the purpose of avoiding manpower ceilings or other personnel rules 
and regulations of DA or the Civil Service Commission. 
 
(5) be used in administration or supervision of military procurement activities. 

 
c. Employee Relationships 
 

(1) The services to be performed under this purchase order do not require the 
contractor or its employees to exercise personal judgment and discretion on behalf of 
the Government, but rather the contractor's employees will act and exercise personal 
judgment and discretion on behalf of the contractor. 
 
(2) Rules, regulations, directions, and requirements which are issued by command 
authorities under their responsibility for good order, administration, and security are 
applicable to all personnel who enter any Government installation, or who travel on 
Government transportation.  This is not to be construed or interpreted to establish 
any degree of Government control which is inconsistent with a non-personal services 
task order. 

 
2.7 Identification of Contractor Employees 
 
a. All contractor employees shall be identified as such by wearing badges at all times 
while performing work at Government facilities and when performing work for the 
Government under the scope of specific contract at other installations or 
non-government sites to include attendance at meetings, seminars, etc.  The badges 
may be either affixed to clothing or be displayed from a chain or other mechanism worn 
around the neck.  Badges must include contractor's company name and employee's 
name.  No other items may be placed on the badge. 
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b. Contractor workspace shall ensure that Federal employees and the public know that 
they are not Federal employees.  
 
c. Contractor employees shall initially identify themselves by name and company 
affiliation when answering the telephone, presenting briefings, conducting or attending 
meetings/seminars or any other situations where their contractor status is not obvious. 
 
d. Official contractor correspondence (written, facsimile, and email display) shall include 
their company name and any other documents or reports produced by contractors are 
identified as contractor products or contractor participation is disclosed. 
 
2.8 Non-Personal Services 
 
The Government shall neither supervise contractor employees nor control the method 
by which the contractor performs the required tasks.  Such contractor employees shall 
be accountable solely to the Contractor who, in turn is responsible to the Government. 
Under no circumstances shall the Government assign tasks to, or prepare work 
schedules for, individual contractor employees.  It shall be the responsibility of the 
contractor to manage its employees and to guard against any actions that are of the 
nature of personal services, or give the perception of personal services.  If the 
contractor believes that any actions constitute, or are perceived to constitute personal 
services, it shall be the contractor's responsibility to notify the Procuring Contracting 
Officer (PCO) immediately.   
 
2.9 Inherently Governmental Functions 
 
The Contractor shall not provide inherently governmental functions as defined in FAR 
2.101 under this task order. 
 
3.0 Specific Tasks  
 

The contractor shall execute the Specific Task areas defined in this section. 
 
3.1 Task 1:  The Contractor shall provide oversight and logistical support, to 
supervise and direct local host nation employees and other personnel while conducting 
terrestrial and underwater UXO and Explosive Remnants of War (ERW) clearance 
operations as needed. 
 
3.2 Task 2:  The Contractor shall coordinate all activities with DPAA and suitable 
Host Nation officials. 
 
3.2.1 The contractor shall conduct quarterly conference calls or meetings (as required) 
to provide updates to the COR and Technical Monitor. 
 
3.3 Task 3:  The Contractor shall use best practices, as agreed to with DPAA, for the 
safe surgical/precision removal and disposal of terrestrial and underwater UXO and 
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ERW from areas identified by DPAA. Contractor will comply with host nation 
requirements as needed. 
 
 
3.3.1 The Contractor shall conduct clearance activities to a minimum agreed to 
clearance depth (baseline 25cm) but tailored to site conditions via DPAA guidance on 
technical requests.  Contractor shall employ all measures and precautions to preserve 
evidence, including possible biological or other material evidence, at the site, based off 
instruction from DPAA. 
 
3.3.2 The Contractor shall refrain from contaminating sites through the introduction of 
trash, in particular anything resembling bones or teeth (such as food waste).  There 
should be no unnecessary disturbance of the site, such as digging soil in order to fill 
sandbags. 
 
3.3.3 The Contractor shall complete vegetation clearance of the site, which provides 
visual clearance of the ground and appropriate removal of vegetative matter.  All 
vegetation will be screened for any potential UXO or materials related to the mission. 
 
3.3.4 The Contractor shall provide documentation that shows what area has been 
cleared by the contractor andcertifying it as cleared of UXO.  The documentation will be 
provided when the contractor completes work on site, or when they must suspend 
operations on site due to the start of the DPAA mission. 
 
3.3.5 The Contractor shall  establish commonly agreed to standards for appropriate 
removal of UXO and ERW without excessive disturbance of each site.  At the end of 
operations, the contractor shall conduct an After Action Report of previous work with 
DPAA staff in order to refine guidance of future work. 
 

3.3.6 Contracted activities shall be completed no later than 30 days from 
commencement of activities on site, or as directed by government. 
 
3.4 Task 4:  The contractor shall provide language translation services and linguists 
to support DPAA operations.  Linguist qualifications and specific capabilities will be 
specified via DPAA-submitted technical requests.  Tasks may include, but are not 
limited to, document translation services, translator support, and linguist services while 
on DPAA missions, including directing local village laborers and operating in remote and 
austere conditions.  Missions typically run 30-45 days, and may involve bivouacking in 
austere field environments. 
 
3.5 Task 5:  The contractor shall provide translators for written document translation 
services as needed: 
 
- Proficiency levels will be identified in each technical request. 
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- Documents may include archaeological and military terminology, and may be 
submitted to foreign governments. 
 
3.6 Task 6:  The contractor shall provide personnel to assist in excavation and 
recovery operations.  General activities include, but are not limited to, clearing 
vegetation, excavating on-site using tools such as shovels and pick axes, and screening 
for human remains, while under the direction of DPAA approved archeologists and team 
leaders.  
 
3.6.1 Personnel may have additional skills required, such as, but not limited to, being a 
basic trade craftsman or UXO demining and mitigation.  Specific requirements and 
competencies will be requested via each task order. 
 
3.6.2 Personnel may be required to bivouac in austere and remote locations for 30-45 
days in support of DPAA field missions. 
 
3.7 Task 7:   
 
3.7.1 Specific requirements and credentials will be specified in technical requests. 
 
3.7.2 Archaeological field work will be documented in accordance with DPAA Scientific 
Analysis Directorate standards. 
 
3.7.3 Field work will be documented in reports required by DPAA, to include, but not 
limited to, Excavation Summary Reports.  Specific reports will be listed in technical 
requests. 
 
3.7.4 Personnel may be required to bivouac in austere and remote locations for 30-45 
days in support of DPAA field missions. 
 
3.7.5 As needed, the contractor shall provide an aerial drone with IR, underwater, 3D 
mapping, and Light Detection and Ranging (LIDAR) capability that can be used in 
survey operations in advance of a Recovery Team commencing work on a site.  
Information derived from aerial drone surveys can inform the planning/refine, vector 
target location for the excavation activity. 
 
3.8 Task 8:  The contractor shall purchase supplies for excavation as needed.  This 
may include, but is not limited to, the acquisition of lumber, hand tools, nails, and 
screws.  These items are used for the excavation and the building of basic wooden 
frameworks to enable archaeological operations.  The contractor shall purchase items 
and tools in support of DPAA field excavations as needed. 
 
3.8.1 Any high dollar and equipment items, as defined by DPAA’s Property Book 
Officer, are the property of DPAA.  When directed to purchase, DPAA will specify the 
definition of high dollar and equipment items, as defined by DPAA’s Property Book 
Officer, in accordance with DOD Office of the Secretary of Defense supply standards. 
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3.8.2. Low dollar and non-equipment items that are not consumed in use will be turned 
into DPAA, at DPAA’s discretion, as specified in the task order. 
 
3.9 Task 9:  The contractor shall provide on-site logistical support for archaeological 
excavations, which may include, but is not limited, rental latrines and servicing, 
dumpsters, vehicle rentals, excavators for non-construction purposes, and both potable 
and non-potable water deliveries. 
 
3.9.1 Delivery and pick-up of these services will be specific in each technical request.  
The frequency may require adjustment based upon assessment of operations site, 
coordinated through the Contracting Officer’s Representative, Technical Monitor, and/or 
on-site team leader.  The appropriate level for changing the frequency will be specified 
in each technical request. 
 
3.9.2 Services such as latrines will be serviced at regular intervals, as specified in 
technical requests.  The frequency may require adjustment based upon assessment of 
operations site, coordinated through the Contracting Officer’s Representative, Technical 
Monitor, and/or on-site team leader.  The appropriate level for changing the frequency 
will be specified in each technical request. 
 
3.9.3 When vehicles are requested, fuel will be included in the cost. 
 
3.10 Task 10:  The contractor shall provide medics and medical support whose 
qualifications and specific requirements will be specified via DPAA-submitted technical 
requests.  
 
3.10.1 Specific competencies and requirements will be listed in each technical request.  
Typical requirements include, but are not limited to, experience as a trauma medic, 
paramedic, and/or emergency medical technicians. 
 
3.10.2 Personnel may be required to determine medical evacuation routes and 
methods, or work in conjunction with DPAA to execute pre-identified evacuation routes 
and methods. 
 
3.10.3 Personnel may be required to bivouac in austere and remote locations for 30-45 
days in support of DPAA field missions. 
 
3.11 Task 11:  The contractor shall provide Casualty Resolution Specialists as 
needed. 
 
3.11.1 Personnel will coordinate and facilitate operational, logistical, and administrative 
support functions required to enable DPAA investigative and recovery teams to operate 
in the Lao PDR with DPAA staff.  
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3.11.2 Personnel will have in-region expertise and perspective during the DPAA mission 
planning cycle, and during mission execution, serve as DPAA mission elements’ 
principal liaison with US country teams and host nation entities.  
 
3.11.3 The contractor shall conduct post-mission assessments and provide feedback for 
future missions.  The contractor shall provide periodic written reports on the status of 
DPAA operations within the MDT's AOR, and how geo-political developments may 
impact DPAA activities. Further requirements will be defined in technical requests. 
 
3.11.4 Other requirements may be specified in the technical request. 
 
4.0 Special Requirements  
 
This section describes the special requirements for this effort.  The following sub—
sections provide details of various considerations on this effort. 
 
4.1 Safety/OSHA Requirements 
 

The contractor shall be in compliance with applicable state and federal safety 
standards.  Special safety requirements will be identified in the individual tasks, when 
required.   Contractor must ensure that they are in compliance with all applicable OSHA 
standards. 
 
4.2 Contractor Furnished Items and Responsibilities 
 
The Contractor shall furnish all personnel, facilities, equipment, and supplies unless 
otherwise provided by the USG and outlined in section 4.6.  The Contractor shall 
propose resources to address requirements for this task order.  
 
4.2.1 The Contractor shall provide documentation of actions taken to ensure safe 
activities, including permits, certifications, insurance, safety plans, medical support, and 
other related information. 
 

4.2.2 The Contractor shall obtain and keep current for the duration of any activity under 
this contract liability insurance coverage, medical coverage, and medical evacuation 
coverage for its personnel for the duration of contracted activities. 

 
4.3 DNA Reference 
 
A DNA reference sample is required from all Contractor personnel that come into 
frequent contact with any possible osseous material, including any approved substitute 
personnel, to assist with reconciling possible contamination of possible human remains 
that may be recovered. 
 
4.4 Reports 
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Contractor shall provide all relevant information necessary to help immediately notify 
DPAA Worldwide Operations Center (WOC), by telephone (808-448-4500, ext. 4594) or 
by email (dpaa.ncr.ops.mbx.joc-808-448-1850@mail.mil), if the following occur: 
 

a. Situation Reports (SITREPS).  This report shall, among other required 
information, certify that Contractor continues to satisfy the requirements regarding 
needed supervision and performance by its personnel with the qualifications and 
experience required herein, and will provide notification of any changes in the 
Contractor’s qualified personnel.  Daily SITREPS will include photos of all possible 
biological material and findings of the week being reported. 

 
b. Discovery of Possible Human Remains.  In accordance with all DPAA 

requirements (including DPAA Laboratory Standard Operating Procedures SOPs), 
if possible human remains are discovered as part of the Contractor’s planning, 
execution, and field work, the Contractor shall notify the WOC within 24 hours by 
telephone or email via Serious Incident Report.  When applicable, the Contractor 
shall attach a photo of all possible biological material found for use in the daily 
SITREP for that period.  The Contractor shall ensure that all possible human 
remains that are recovered, along with all relevant material evidence that may be 
associated with the remains, are transferred into the custody of a DPAA 
representative or a specified U.S. official. 
 

c. Discovery of Possible Ordnance on Site.  Unexploded ordnance (UXO) is not 
considered material evidence. 
 

d. Reporting Other Significant Incidents.  The Contractor shall immediately provide 
information necessary to assist DPAA personnel in notifying the DPAA WOC by 
telephone or email via Serious Incident Report if any serious incidents occur that 
result from any activities directly associated with Contractor’s performance under 
this PWS.  Such incidents include the following: 

 
1. Serious injury, illness or loss of life. 

 
2. Violation of host nation laws, denial or refusal by the appropriate authorities to 

issue any needed permits, or any disagreement with national or local officials 
affecting Contractor Performance. 
 

3. Actual or attempted looting or other serious security situation at or near the 
location(s) where Contractor is undertaking activities under this PWS. 
 

4. Any other incident or event, to include serious weather conditions that could 
delay Contractor’s operations, and positive or negative HN, media or 
international news that results from contractor activities. 

 
4.5 Subject Matter Expert Minimum Qualifications 
 



10 

 

 

4.5.1 Subject to the review and approval of DPAA, Contractor personnel must hold an 
EOD certification from the U.S., U.K., Canada, Australia, or New Zealand. 

 
4.5.2 Contractor shall have the necessary linguistic abilities to operate with local 
national and other personnel present on site, as required by DPAA. 

 
4.5.3 Contractor personnel shall have the ability to execute all necessary requirements 
in accordance with this PWS. 
 
4.6 Government Furnished Property and Services  
 

Under 10 USC §1501a (d) and DoDD 5110.10, DPAA may allow the Contractor to use, 
at no cost, personal property of the DoD to support the activities described in this PWS 
and, when in the best interests of the USG and in conformity with other statutory and 
regulatory authorities, as may be agreed upon by DPAA and the Contractor.  
Contractor’s proposal shall reflect the use of its own personal property, but the 
Contractor may provide fixed price options reflecting where the no cost use of specific 
USG personal property may be in the best interests of the government. 
 
When in the best interests of the USG and in accordance with DoD Directives and 
Instructions, as well as other statutory, regulatory, and instructional authorities, the 
Contractor and Contractor’s cargo (equipment) may be provided by DoD-funded 
transportation when there is a contractual requirement for the DoD to provide 
transportation or when no commercial transportation is available.  Contractor personnel 
providing services under this PWS shall receive a Letter of Authorization (LOA), in 
advance of travel, for DoD-funded or DoD-provided transportation from the Point of 
Contact (POC) or the POC’s representative.  When the Contractor will reimburse the 
USG for the transportation of either its personnel or cargo, the LOA will include the 
Contractor’s complete billing address and Point of Contact (POC); transportation is 
reimbursable at the USG non-DoD tariff rate. Contractor to provide fixed price options 
reflecting whether commercial or USG transportation is provided. 
 
4.7 Contractor Manpower Reporting Application (CMRA)   
 
See ACC-APG 5152.237-4900 in section C of the task order 
 
4.7.1 Applicable CMRA details: 
 
4.7.1.1 The eCMRA site associated with this task order is. 
 
4.7.1.2 The Command of the Requiring Activity is. 
 
4.7.1.3 The Unit Identification Code (UIC) for this requirement is. 
 
4.7.1.4 The Federal Service Code for this task order is AZ12. 
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4.8 Quality Assurance Surveillance Plan (QASP) 
 
The Government shall monitor the Contractors performance under this contracting 
accordance with the Governments QASP.  
 
4.9 Performance Requirement Summary (PRS) 
 
Government will ensure that task order performance conforms to specified requirements 
by including a Performance Requirements Summary (PRS) in this task order that 
outlines the basis upon which the performance requirements will be measured. 
 
5.0 Document Reporting Requirements and Deliverables 
 
5.1. Report Covers 
 
The cover of each document produced by the contractor must contain, as a minimum, 
the information listed below: 

a) Contractor name and business address. 
b) Contract Number. 
c) Date of report. 
d) Period covered by report. 

 
5.2 Contents of Monthly Reports 
 
The content of each monthly report produced by the contractor must contain, as a 
minimum, the information listed below: 

a) Man-hours expended by discipline for the reporting period, and cumulatively 
during the contract, as well as the number of employees who performed on the 
contract during the reporting period, noting if any of the performers are new 
employees. 

b) Description of progress made during period reported, including problem areas 
encountered, and recommendations, if any for subsequent solution beyond the 
scope of this contract. 

c) Trips and significant results. 
 

5.3 Deliverables  
 
Deliverables and delivery dates are summarized below. 
 

CDRL #  Deliverable Title PWS Reference Due  

A001 Contractor shall attend DPAA-
required initial coordination 
meeting and training at DPAA 
Laboratory 

2.1 and 3.3.5 No later than one 
week prior to mission 
deployment 
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A002 Provide daily Situation Reports 
to DPAA’s Worldwide 
Operation Center (WOC) 

4.4.a Daily 

A003 Significant Incident Reports to 
DPAA’s Worldwide Operation 
Center (WOC) 

4.4.d Immediately, upon 
occurrence 

A004 Provide all original field notes, 
plans, drawings, sketches, 
conventional and digital 
photographic imagery, and, if 
undertaken, any GIS and other 
collected, geospatial, remote 
sensing or other technical field 
data related to the activities 
contracted under this PWS, 
provided upon completion of 
assigned tasks. 

3.7 End of Site Task  

A005 Delivery of finalized/updated 
Task Order materials. 

3.8 End of Site Task  

A006 Quarterly conference call or 
meetings (as required) to 
provide updates to COR and 
Technical Monitor. 

3.2.1 Quarterly 

 
6.0 Points of Contact  

 
Contracting Officer’s Representative (COR) 

LCDR Dwann E. Washington 
Deputy Commander, Detachment 3 

Defense POW/MIA Accounting Agency 

+856-20-5550-8944 
dwann.e.washington.mil@mail.mil  
WashingtonDE2@state.gov 

 
Technical Monitor(s) 

 
1. Mr. Joshua O. Maskovich 
Casualty Resolution Specialist, Detachment 3 
Defense POW/MIA Accounting Agency 
+856-20-5551-8034 
joshua.o.maskovich.civ@mail.mil 
MaskovichJ@state.gov 
 
2. Mr. Kevin M. Volk 
Senior Planner, Sun Regional Team 2 (SRT-2) 
Defense POW/MIA Accounting Agency 

mailto:dwann.e.washington.mil@mail.mil
mailto:WashingtonDE2@state.gov
mailto:joshua.o.maskovich.civ@mail.mil
mailto:MaskovichJ@state.gov
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(808) 448-4500, ext. 3378 
kevin.m.volk.civ@mail.mil 

 

 

7.0 Applicable Documents 
 
Unless otherwise specified, the following documents form a part of the PWS. 
 

DPAA Laboratory Manual, SOP 2.0 DPAA Laboratory Manual, SOP 3.0 

Recovery Scene Processing Analytical Notes & Documentation 

DPAA Directive Report Writer’s Guide  

 

8.0 Security 
 
Classified access is not required for performance of the task order.  
 
9.0 Operational Security (OPSEC) 
 
AT Awareness Training for Contractor Personnel Traveling Overseas.  This standard 
language required US based contractor employees and associated sub-contractor 
employees to make available and to receive government provided area of responsibility 
(AOR) specific AT awareness training as directed by AR 525-13.  Specific AOR training 
content is directed by the combatant commander with the unit ATO being the local point 
of contact. 
 
For Contract Requiring Performance or Delivery in a Foreign Country, DFARS Clause 
252.225-7043, Antiterrorism/Force Protection for Defense Contractors outside the US.  
The clause shall be used in solicitations and contracts that require performance or 
delivery in a foreign country.  This clause applies to both contingencies and non-
contingency support.  The key AT requirement is for non-local national contractor 
personnel to comply with theater clearance requirements and allows the combatant 
commander to exercise oversight to ensure the contractor’s compliance with combatant 
commander and subordinate task force commander policies and directives. 
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856 21 487 036

1 30 day

2

3

4

5 02

02

03

30 each

day

day

day

6

7

8

9

30

63

01

01

day

each

lot

each

UXO CLEARANCE SERVICE FOR SITE 0323 (48Q XD 12238 92200), Ban 
Katok, Bualapha district, Khammouane province Project Manager service

UXO CLEARANCE SERVICE FOR SITE 0323 (48Q XD 12238 92200), Ban 
Katok, Bualapha district, Khammouane province Senior Lao service

UXO CLEARANCE SERVICE FOR SITE 0323 (48Q XD 12238 92200), Ban 
Katok, Bualapha district, Khammouane province Project Director service

UXO CLEARANCE SERVICE FOR SITE 0323 (48Q XD 12238 92200), Ban 
Katok, Bualapha district, Khammouane province VTE Office Manager service

UXO CLEARANCE SERVICE FOR SITE 0323 (48Q XD 12238 92200), Ban 
Katok, Bualapha district, Khammouane province IMSMA Data entry Admin 
& Log

Vehicle (includes fuel and driver)

M&IE

Explosives (bulk of cost is delivery)

Miscellaneous Costs
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United States Embassy Vientiane
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Thadeua Road Kilometer 9
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Sinnakone Southammavong
Procurement Agent
E-mail: SinnakoneS@state.gov
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